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and insert it into the Contract Book.
(Editor’s comment’s are italicized)
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Precedence of Documents

Contract Description

Scope of Work

Contract Limits

Site Access

Hours of Work

Contract Duration

Contract Liquidated Damages

Hazmat Warning (When applicable)

District Support (When applicable)

Interfaces with Other Agencies and Contractors (When applicable)
Permits (When applicable)

Temporary Storage of Materials and Laydown Area (When applicable)
Incentives (When applicable)

CONTRACT DOCUMENTS

The Work shall be performed and completed in accordance with the following documents:

1.

The General Conditions for Construction Contracts and the Supplementary
Conditions; the Contract Specifications which invoke, modify, and augment the
Standard Specifications; and the various forms and exhibits; all contained in the
Contract Book.

The BART Facilities Standards, Standard Specifications, Release Rx.x, dated
October 20xx, on Compact Disc (CD) or available for download on-line at
www.bart.gov.

The Contract Drawings and, if applicable, Reference Drawings, contained in the
Contract Book or bound separately.

CONTRACT DESCRIPTION

A.

Provide a short summary of contract description which identifies the work locations
and principal work elements (this paragraph is typically copied and placed in the
Invitation to Bidders, so be brief.)
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1.04 MEASUREMENT AND PAYMENT |

A. Separate measurement and payment will not be made for Work required under this
Section. All costs in connection therewith will be considered incidental to the item of
work to which they pertain.

1.05 SCOPE OF WORK |

A. This is a detailed description or list of the major work elements. |

1.06 CONTRACT LIMITS |
A. Contract limits are described in the Contract Drawings. Additional text can be added to
define the physical boundaries of the job site.
1.07 SITE ACCESS |

A. The Contractor’s access to the Jobsite shall be coordinated with the Engineer or the
Engineer’s representative. The Engineer’s presence shall not relieve the Contractor
of responsibility for performing the Work.

B. Access to District facilities will only be permitted provided the Contractor has
received approval of the work schedule. In addition, the Contractor shall give the
Engineer at least two (2) weeks advance notice in writing prior to starting work at the
Jobsite.

C. (Optional) Work shall be scheduled and performed only in accordance with a District
approved Site Specific Work Plan (SSWP) as indicated in Contract Specifications 01
35 14, Operating System Interface and the Hours of Work specified herein.

1. BART reserves the right to change the Work sequence described in the SSWP.
The change of the Work sequence shall not impact the construction schedule and
the District shall not be liable for any additional cost.

2. Operating and physical data of all construction equipment shall be included in
the SSWP for District review and approval.

D. Any power connections and power up tests shall be performed during non-revenue
hours and with the permission from the Engineer.

E. The District’s elevators and escalators shall not be used to transport materials and
debris.

F. Add any additional site access restrictions, such as limits to the number of
simultaneous work locations, or defining certain activity restrictions such as work to
be performed only during non-revenue.

1.08 HOURS OF WORK |

A.  Regular construction work shall be performed between the hours of 7:00 a.m. and 7:00

p.m., on weekdays.
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B.  Non-revenue hours are from:

1:30 a.m. to 3:30 a.m. during weekdays
1:30 a.m. to 5:30 a.m. on Saturday
1:30 a/m/ to 7:00 a.m. on Sunday

C.  Work shall not be performed on Saturdays, Sundays or District holidays without prior
approval from the Engineer.

D.  Exceptions to the above hours of work will be permitted only after obtaining written
authorization from the Engineer. Contractor is responsible for providing a work schedule
to the Engineer for approval before commencing the Work.

E.  The Contractor shall not interfere in BART revenue operations under any circumstances
and shall comply with all security and safety procedures in accordance with these
Contract Specifications and as directed by the Engineer.

1.09 CONTRACT DURATION
A. Contract Completion Time: Pursuant to Article GC8.3 of the General Conditions, the
Contractor shall commence Work on the date specified in the Notice to Proceed
(NTP) and shall complete all Contract Work within XXX Days.

B. If applicable, define any intermediate milestone durations or additional days if

options or additive bid items are awarded.

C. If applicable, define which O&M manuals are required and their scheduled

milestones.
1.10 CONTRACT LIQUIDATED DAMAGES

[define liquated damages for total contract duration and any intermediate milestone
liquated damages. The values of the liquidated damages listed below are samples and
should be calculated for each contract.]

A
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Liquidated Damages: The amount of liquidated damages that will be assessed under
the provisions of Article GC8.4.1 of the General Conditions is One Thousand Dollars
($1000) per day for each day’s delay in completing all work referred to in Article
1.02B above, within the time specified in Article 1.08, above.

[Optional] Liguidated Damages for Interruption of Revenue Operations: In the event
that the Contractor fails to complete scheduled activities that affect BART train
operations by the planned time, fails to put in place an approved contingency plan so
that the areas of Work are available for BART operations and use at the approved
completion time, or causes a delay or shut-down of the BART operating system
because of its construction operations, the Contractor will be assessed liquidated
damages if the operation of the BART system for passenger Revenue Operation is
delayed as follows:

1. Three Thousand Dollars ($3,000) for the first hour or part thereof

2. Eleven Thousand Dollars ($11,000) for the second hour or part thereof

SECTION 01 11 00 BART FACILITIES STANDARDS
PAGE 3 OF 5 STANDARD SPECIFICATIONS




SUMMARY OF WORK

3. Twenty-Six Thousand Dollars ($26,000) for the third hour or part thereof
4. Sixty-Two Thousand Dollars ($62,000) for the fourth hour or part thereof
5. Twenty-Six Thousand Dollars ($26,000) per hour thereafter.

[Optional] Liquidated Damages for Operation and Maintenance Manuals: Failure of
the Contractor to obtain approval and deliver the required Operation and
Maintenance manuals within the required schedule will make the Contractor liable
for liquidated damages. The amount of liquidated damages that will be assessed for
late delivery to the District of the required Manuals after 30 Days after Substantial
Completion is $100 per Day.

The Liquidated Damages for each milestone listed above are separate and
cumulative.

(Optional) The total sum of all liquidated damages shall not exceed 20% of the Bid
Price amount.

111 HAZMAT WARNING (WHEN APPLICABLE)

A.

Identify if contractor has risk of hazmat exposure and reference applicable sections.

112 DISTRICT SUPPORT (WHEN APPLICABLE)

A

RELEASE - R2.1.2
Issued: OCTOBER 2011

Identify if assistance will be provided by District forces or equipment such as use of
high rail equipment.

Safety Monitors: The District will assign and provide Safety Monitors as specified to
support the Contractor’s Work schedule provided adequate notice to the District is
provided. The cost of the Safety Monitors is the responsibility of the Contractor and
shall be included in the Contractor’s Bid Price. The rate for Safety Monitors is
$57.86 per hour per monitor with a minimum of 8 hours per shift.

District Hi-Rail Vehicles: The District will assign and provide Hi-Rail vehicles and
drivers as specified to support the Contractor’s Work schedule provided adequate
notice to the District is provided. The cost of the Hi-Rail Vehicles is the
responsibility of the Contractor and shall be included in the Contractor’s Bid Price.
The rate for Hi-Rail is $xxxx per hour per monitor with a minimum of 8 hours per
shift.

Safe Clearances: The District will provide Safe Clearance support of electrified third
rail sections as specified to support the Contractor’s Work schedule provided
adequate notice to the District is provided. The cost of each Safe Clearance is the
responsibility of the Contractor and shall be included in the Contractor’s Bid Price.
The rate for Safe Clearances is $xxxx per occurrence which includes the installing
and removing.

Cancellations: The Contractor shall notify the District in advance of any cancellation
of the above support at least 36 hours in advance of the start of such support to avoid
the cost of District support.
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1.13 INTERFACES WITH OTHER AGENCIES AND CONTRACTORS (WHEN
APPLICABLE)

A.

This paragraph identifies contractor’s responsibility and awareness to coordinate with
other agencies or contractors.

1.14 PERMITS (WHEN APPLICABLE)

A.

Identify if BART or Contractor will obtain any necessary permits. Specify which Cities or
Agencies the Contractor must obtain permits from, since most work does not require
permits on BART property since BART is frequently the Authority Having Jurisdiction.
Typically, the Contractor is responsible for all permits and their costs. If any permits are
to be paid by BART, then the SC’s need to modify GC7.4.

1.15 TEMPORARY STORAGE OF MATERIALS AND LAY DOWN AREA (WHEN
APPLICABLE)

A The Contractor shall be responsible for temporary storage of materials /equipment at
the Work Sites and shall assume all risk or losses of materials/equipment and the
safety/liability associated with the storage of the materials/equipment.

B. Identify any lay down areas and associated restrictions. The Contractor may submit a
request in writing for material storage on BART property. Approval of such request
is not guaranteed.

1.16 INCENTIVES (WHEN APPLICABLE)
A Identify any monetary incentives for early completion, including detailed description

of measurement of incentive.

PART 2 - PRODUCTS

Not Used

PART 3-EXECUTION

Not Used
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END OF SECTION 01 11 00
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